
 

 

 

Terms of Reference 

 
Background 
 

The Caribbean Marine Biodiversity Program (CMBP) which is funded by USAID aims to reduce threats to 
marine-coastal biodiversity in priority areas in the Caribbean such as coral reefs, mangroves, and seagrass 
beds, in order to achieve sustained biodiversity conservation, maintain critical ecosystem services, and 
realize tangible improvements in human wellbeing for communities adjacent to marine protected areas 
(MPAs/MMAs).  To achieve this goal, there are four expected results that must be attained:  
 

 Expected Result 1. Enabling environment created for long-term MPA success  

 Expected Result 2. Effective marine spatial plans (MSPs) and seascape governance 
mechanisms  

 Expected Result 3. More sustainable fisheries sector by maximizing fishery benefits of 
MPAs/MMAs, promoting innovative fishery management actions, and promoting sustainable 
livelihoods  

 Expected Result 4. Effective management and governance of MPAs/MMAs  

 
CMBP is being carried out within four Caribbean seascapes i.e. Jamaica, Haiti, Dominican Republic (DR), 
Grenada and St. Vincent and the Grenadines. To advance the project activities and achieve the CMBP goal, 
the Conservancy is working in conjunction with local non-governmental organizations in each seascape. 
In Jamaica there are two core sites, Bluefields Bay Fish Sanctuary and South West Cay Fish Sanctuary and 
one network site, Galleon Fish Sanctuary. 
 

I. Objective 

To improve management effectiveness of National Special Fishery Conservation Areas(SFCA) (hereinafter 
referred to as “Fish Sanctuaries”) (Jamaica) by providing training, resources and support for the members 
of the Network of SFCA Management Partners (hereinafter referred to as “Fish Sanctuary Network (FSN)). 
The Fish Sanctuary Network is made up of a combination of government, non-government and private 
sector organizations with an interest in the management of Fish Sanctuaries. FSN members can be seen 
in Annex 1.  
 

II. Activities to be carried out 

The Contractor will, but is not limited to carrying out the following activities: 

1. Produce a report on management capacity needs and conservation objectives of each Fish 
Sanctuary management partner.  

2. Produce a training manual for the FSN based on priority training needs coming from capacity 
needs assessment. 



3. Develop the minimum data collection and reporting standards for Fish Sanctuary management 
partner. 

4. Train at least 15 Fish Sanctuary Network members in MPA management/ Fish Sanctuary 
Management. Topics to include: 

a) MPA management and best practices; 

b) Adaptive management; 

c) Work planning, report writing (including minimum standards) and   evaluation (adaptive 
management); 

d) Revenue generation, funding sources, financial management and basic accounting; 

e) Networking and funding opportunities; 
f) Project proposal writing and project management. 

 
 

III. Deliverables  
 

Deliverable Description Timeline 

A Draft workplan showing activities to be carried out and timelines. 

Final workplan incorporating comments and recommendations of 

Project Manager.  

May 5, 2017 

May 15, 2017 

B 1. Produce a report on management capacity needs and conservation 
objectives of each Fish Sanctuary management partner. The report 
should: 

a) Take into account existing capacity needs assessments of 
Fish Sanctuary management partners.  

b) Validate current capacity needs in collaboration with each 
Fish Sanctuary management partner, including training 
needs and challenges.  

c) Determine capacity requirements to meet management 
and conservation objectives. 

d) Provide recommendations. 
 

2.    Produce a training manual for the FSN based on priority training 
needs coming from capacity needs assessment. Manual should include 
time frame and estimated budget requirements for each training topic. 
 

June 16,2017 

 

C 1. Develop the minimum data collection and reporting standards for 

Fish Sanctuary management partners. The first draft of this 

document should include, but is not limited to minimum standards 

for the following: 

a) Enforcement activities; 
b) Biological data collection; 
c) Human resource information; 
d) Financial information; and 

June 16, 2017 

 

 

 

 



e) General management. 
 
2. The final draft should incorporate comments from the Project 

Manager and must be approved by the TNC. 

June 30, 2017 

D Train at least 15 Fish Sanctuary Network members in MPA 
management/ Fish Sanctuary Management. Topics to include: 

a) MPA management and best practices; 

b) Adaptive management; 

c) Work planning, report writing (including minimum 
standards) and   evaluation (adaptive management); 

d) Revenue generation, funding sources, financial 
management and basic accounting; 

e) Networking and funding opportunities; 
f) Project proposal writing and project management. 

  

Training report should include: 

 CMBP training record sheet; 

 Training plan, participants’ names, contact information and 
affiliation, activities performed during the training and results. 
Training manual. Training effectiveness, challenges and 
lessons learn. Photographs of training activities should also be 
included; 

 Online resources for additional information and training. 
 

July 23, 2017 

 
Methodology/ Guidance 
 
It is expected that the consultant will communicate with each Fish Sanctuary management partner (Annex 
1) to report on management capacity needs (including human resource and equipment) and objectives. 
Capacity needs and objectives should focus on priorities for the next 5 years. The contractor is expected 
to review documents such as the Protected Areas System Master Plan and other relevant documents 
pertaining to protected areas management in Jamaica, especially those developed under the UNDP NEPA 
NPAS project.  
 
Minimum data collection standards should consider the capacity of the management partners as well as 
what is required to meet management objectives taking into consideration best MPA management 
practices, utilizing the local context and capacity within sanctuary management partners. It is expected 
that among the FSN capacities will vary, but it is important that a standard minimum amount of data is 
collected that will allow for effective and adaptive management.  
 
Training of FSN member will include the contractor making all the necessary arrangements to facilitate 
the effective delivery of training; including procuring trainers and training materials, organizing venue, 
meals, transportation and accommodation for participants as needed.  The contractor must ensure that 



at least 90% of trainees complete training and that the CMBP training record sheet is used and submitted. 
The Project Manager will provide guidance to ensure that the necessary project protocols are followed. 
 
The Project Manager will be consulting with the Fisheries Division, experts in the field as well as other 
stakeholders to give feedback to the contractor on documents before they are finalized. 
 
Contract Term: May 1, 2017 – July 31, 2017 
Qualifications: 

 University degree in a relevant field of life sciences 

 Proven experience in MPA management in the Caribbean 
 Proven experience in writing similar reports 
 Proven experience carrying out similar training and support activities for MPAs in the 

Caribbean 
 

All applicant should note that the CMBP will be pursuing GCT Tax exemption as part of this contract and 
will require your tax registration number or evidence of GCT exemption. 

 
Call for Proposals: 
If you have any questions regarding this Terms of Reference or you are interested in performing this work, 
please attach and submit curriculum vitae along with your proposal and budget no later than April 11, 
2017 to: Anna-Cherice Ebanks-Chin, ac.ebankschin@tnc.org. Proposal should include a breakdown of the 
costs of each deliverable, timeline as well as the number of hours expected to be spent conducting each 
training topic. 
 
In the email subject line, applicants please state: “Jamaica Fish Sanctuary Network Proposal” 

mailto:ac.ebankschin@tnc.org


Annex 1 

Management entities which comprise the FSN are as follows: 
 

Management Partner Fish Sanctuary/ Special Fishery 
Conservation Area (SFCA) 

Location 

Alligator Head Foundation 
(AHF) 

East Portland SFCA Portland 

Alloa Fisherman’s 
Association  

Discovery Bay SFCA Discovery Bay, St. Ann 

Bluefields Bay Fishermen’s 
Friendly Society (BBFFS) 

Bluefields Bay SFCA Bluefields Bay, Westmoreland 

BREDS, Treasure Beach 
Foundation 

Galleon, St. Elizabeth SFCA Galleon, St. Elizabeth 

Caribbean Coastal Area 
Management Foundation 
(C-CAM) 

Galleon Harbour SFCA 
 

Old Harbour, St. Catherine 
 

Three Bays SFCA 
 

Hellshire, St. Catherine 
 

Salt Harbour SFCA 
 

Salt River, Clarendon 
 

South West Cay SFCA 
 

South West Cay, Pedro Bank 

Montego Bay Marine Park 
Trust (MBMPT) 

Bogue Island Lagoon SFCA Bogue, St. James 
 

Montego Bay Marine Park SFCA 
 

Airport Point, St. James 

Negril Area Environmental 
Protection Trust (NEPT) 

Orange Bay SFCA Orange Bay, Hanover 

Oracabessa Bay 
Foundation/Oracabessa Bay 
Fisherman’s Group 

Oracabessa Bay SFCA Oracabessa Bay, St. Mary 

Sandals Foundation Sandals Boscobel SFCA 
Boscobel East SFCA 
Boscobel West SFCA 
 

Boscobel St. Mary 
 

Sandals Whitehouse SFCA 
 

Whitehouse, Westmoreland 

Fisheries Division Bowden Harbour, St. Thomas 
Government entity with overall 
responsibility for all fish sanctuaries 

Bowden, St. Thomas 

 

 


